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Irrigation and M&l
Contract No. 14-06-200-495A-1R4

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES
AND
WESTLANDS WATER DISTRICT
PROVIDING FOR PROJECT WATER SERVICE

THIS CONTRACT, made this day of , 2014,

in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or
supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844),
as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as
amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively
hereinafter referred to as Federal Reclamation law, between the UNITED STATES OF
AMERICA, hereinafter referred to as the United States, and WESTLANDS WATER
DISTRICT, hereinafter referred to as the Contractor, a public agency of the State of California,
duly organized, existing, and acting pursuant to the laws thereof;

WITNESSETH, That:

EXPLANATORY RECITALS

WHEREAS, the United States and the Contractor entered into interim renewal Contract
(long-form interim renewal contract) No. 14-06-200-495A-IR1 which provided for the continued
water service after Contract No. 14-06-200-495A (which addressed the “Contract Between the

United States and Westlands Water District Providing for Water Service”, dated June 5, 1963,
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Contract No. 14-06-200-495A-1R4

and the Stipulated Judgment in the lawsuit entitled Barcellos and Wolfsen, Inc. v. Westlands
Water District, Civ. No. F-79-106-EDP (E.D. Cal.), as consolidated with Westlands Water
District v. United States of America, Civ. No. F-81-245-EDP (E.D. Cal.), entered into on
December 30, 1986) ended water service on December 31, 2007; and

WHEREAS, the last long-form interim renewal contract between the United
States and the Contractor is Contract No. 14-06-200-495A-IR1, hereinafter referred to as IR1; and

WHEREAS, the United States and the Contractor have entered into successive
renewals of IR1, the most recent of which is Contract No. 14-06-200-495A-1R3, hereinafter
referred to as IR3, effective March 1, 2012, through February 28, 2014; and

WHEREAS, the United States and the Contractor have made significant progress
in their negotiations of a long-term renewal contract, believe that further negotiations on the
long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to
seek to reach agreement, but anticipate that the environmental documentation necessary for
execution of any long-term renewal contract may be delayed for reasons beyond the control of
the parties; and

WHEREAS, the Contractor has requested a subsequent interim renewal contract
pursuant to IR3; and

WHEREAS, the United States has determined that the Contractor has to date
fulfilled all of its obligations under IR3; and

WHEREAS, the United States is willing to renew IR3 pursuant to the terms and
conditions set forth below;

NOW, THEREFORE, in consideration of the mutual and dependent covenants

herein contained, it is hereby mutually agreed by the parties hereto as follows:
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Contract No. 14-06-200-495A-1R4

RENEWAL AND REVISION OF
CONTRACT NO. 14-06-200-495A-1R3

1. Except as specifically modified by this Contract, all provisions of IR3 are
renewed with the same force and effect as if they were included in full text with the exception of
Article 1 of IR3 thereof, which is revised as follows:

€)) The first sentence in subdivision (a) of Article 1 of IR3 is replaced with
the following language: “This Contract shall be effective from March 1, 2014, and shall remain
in effect through February 29, 2016, and thereafter will be renewed as described in Article 2 of
IR1 if a long-term renewal contract has not been executed with an effective commencement date
of March 1, 2016.”

(b) Subdivision (b) of Article 1 of IR3 is amended by deleting the date

“February 28, 2014,” and replacing same with the date “February 29, 2016.”
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of

the day and year first above written.

(SEAL)

Attest:

By:

Secretary of the Board of Directors

UNITED STATES OF AMERICA

By:

Regional Director, Mid-Pacific Region
Bureau of Reclamation

WESTLANDS WATER DISTRICT

By:

President of the Board of Directors





